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Section B - Supplies or Services and Prices 
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003     
 Engineering and Technical Services 

CPFF 
in support of the Navy Modernization Programs of Hull Material and Electronics 
(HM&E) systems Option Period 2.  Technical services are further described in 
the Statement of Work. 
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 

   
   
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AA  1 Lot  
 Holding SLIN for CLIN 0003 Labor 

CPFF 
This priced SLIN is a holding SLIN for administrative purposes.  This SLIN will 
be reduced with every additional incrmental funinding modification.  The 
remaining ceiling is  
FOB: Destination 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
   

   
 
 

 
 

(b) (4)

(b) (4)

(b) (2)

(b) 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003AB  1 Lot  
 Funding for CLIN 0003 

CPFF 
10 U.S.C. 2410(a) authority is hereby invoked.  Funding is available for 
performance through the end of the task order period of performance or (1) year 
after the date of award, whichever occurs soonest.  Funding Doc. 
#N0006016PO2ARWC. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300616160 
 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
 ACRN AA 

CIN: 130061616000001 
 

   
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004     
 Support Costs 

COST 
includes material, travel, incidential subcontracting and other direct costs in 
support of Items 0003 and 0004 in accordance with the Statement of Work. 
FOB: Destination 
 

 ESTIMATED COST 
  

    
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AA  1 Lot  
 Holding SLIN for CLIN 0004 

This priced SLIN is a holding SLIN for administrative purposes.  This SLIN will 
be reduced with every additional incremental funding modification.  The remaining 
ceiling is  
FOB: Destination 
FFP 
  

 

 NET AMT 

 
    

                       
 
 

 

(b) (4)

(b) (4)

(b) (4) (b) (4)

(b) (4)

(b) (2)



N65540-15-D-0007 
0014 

Page 4 of 14 
 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004AB  1 Lot  
 Funding for CLIN 0004 

COST 
10 U.S.C. 2410(a) authority is hereby invoked.  Funding is available for 
performance through the end of the task order period of performance or (1) year 
after the date of award, whichever occurs soonest.  Funding Doc. 
#N0006016PO2ARWC. 
FOB: Destination 
PURCHASE REQUEST NUMBER: 1300616160 
 

 ESTIMATED COST 
 ACRN AA 

CIN: 130061616000002 
 

    
 
 

 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005     
 Technical Data 

Not Seperately Priced 
FOB: Destination 
FFP 
  

 

 NET AMT 

 
    

                       
 
LEVEL OF EFFORT 

LABOR CATEGORY AMSEC 

 ST/OT 

Engineer 

Logistician 

Quality Assurance Specialist 

Technical Writer 

Clerk/Typist 

Engineering Tech 

Planner Estimator 

Site Foreman 

QA Technician 

Marine Equip Mechanic 

Marine Electrician 

Shipfitter/Welder/Burner 

Main Trades Helper 

Pipefitter/Brazier 

Total Hours 6,268/2,532 

 
Labor Cost:
Fixed Fee: $
Total Labor
Support Co
 

(b) (4)

(b) (4)

(b) (2)

(b) (2)
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Total CPFF: $1,091,681.00 
 

This order has hereby been awarded in the amount of $1,091,681.00 and incremental funding in the amount of

. As a result the total amount of funding obligated and available for payment under this order is

. It is estimated that the funding obligated and available for payment under this order is

It is estimated that the funding for this order will cover the cost of performance through 30 March 2017. In

accordance with clause 52.232-22 Limitation of Funds, the Government is not obligated to reimburse the

contractor for any costs in excess of unless additional funds are made available and obligated under

this order in a subsequent modification. The total unfunded balance remaining is

Note: 

 
AMSEC’s proposed .   

 
 

(b) (4)

(b) (4)

(b) (4)

(b) (4)
(b) (4)

(b) (2) (b) (2)
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Section C - Descriptions and Specifications 
 
 

STATEMENT OF WORK 

 
 

SHORT TITLE: SSBN/GN SSTG AND PLO MIST ELIMINATORS 

 

1.  PERIOD OF PERFORMANCE: 

START DATE: Upon Award 
  SHIPBOARD/TECHNICAL PERFORMANCE: 19 January 2017 to 30 Mar 2018 
  COMPLETION DATE REPORTS/CDRLS: 30 March 2018 

 

2. PLACE(S) OF PERFORMANCE:  

a. Contractors Facility, Tidewater, VA. Area 
b. Trident Repair Facility, Kings Bay, GA 
c. Norfolk Naval Shipyard, Portsmouth, VA 
 

3.    DESCRIPTION OF TASK:  NSWCPD is tasked with providing Alteration Installation Team Support for the 

installation of Hull, Mechanical, and Electrical (HM&E) Type Commander (TYCOM) threshold modernization 
alterations onboard SSBN/SSGNs. In support of this effort, NSWCPD Code 214 will require contractor with 
specific prior installation experience of Mist Eliminators on Nuclear Powered Vessels for the installation of Type 
Zero (TZ) Alterations TZ-0943 and TZ-0952 onboard eight (8) SSBN/SSGN- Class Submarines.  No 
SUBSAFE work will be performed on this Delivery Order.  Any SUBSAFE requirements for the alterations listed 
below will be contracted separately to a NAVSEA Note 5000 activity either through Support Services agreements 
or separate NSWCPD contract.  

 
3.1 Submarine SHIPALTs and Alteration & Improvements expected to be accomplished include: 
 

3.1.1 SHIPALT SSBN/SSGN TZ-0952, PLO Mist Eliminators  (8 installs total) 
3.1.1.1  (SSBN ) installation at NNSY, Portsmouth, VA (present – 

3/12/18) 
3.1.1.2  (SSGN  installation in Kings Bay, GA (  
3.1.1.3  (SSGN ) installation in Kings Bay, GA ( ) 
3.1.1.4 5 SSBN installations in Kings Bay, GA (schedule is classified) 

3.1.1.4.1  
3.1.1.4.2  
3.1.1.4.3  
3.1.1.4.4  
3.1.1.4.5  

3.1.2 SHIPALT SSBN/SSGN TZ-0943, SSTG Mist Eliminators (2 installs total) 
3.1.2.1  (SSGN ) installation in Kings Bay, GA (  
3.1.2.2 1 SSBN installation in Kings Bay, GA ( ) 

3.1.2.2.1  (SSBN ) 
 

3.2 The contractor shall provide to NSWCPD, where applicable, as-built drawings (Final Configuration 
LARs) once the tasking is complete for each alteration. 

 
 

3.3 The following documents are applicable: 
 

a. NAVSEA 0902-018-2010, General Overhaul Specifications for Deep Diving SSBN/SSN Submarines. 
b. NAVSEA SL720-AA-MAN-030 Navy Modernization Process Management and Operations 

Manual (NMP-MOM) (https://www nde navy mil/) 
c. NAVSEA 9090-310(latest) SHIPALT by Alteration Installation Team (https://www nde.navy.mil/) 

(b) 

(b) (2) (b) 

(b) (b) (2)

(b) (2) (b) 
(b) (2)
(b) (2)

(b) (2)

(b) (2) (b) (b) (2)

(b) (2) (b) 
(b) (2)
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d. NAVSSES Instruction 4720.2(latest) Process and Policy for Shipboard Industrial Work. 
e. CINCLANTFLT/CINCPACFLTINST 4790.3, Joint Fleet Maintenance Manual 

(http://www.submepp navy mil/jfmm/) 
f. NAVSEA Standard Item 009-04, Quality Management System 

(http://www.navsea navy mil/Portals/103/Documents/SSRAC/NSI/FY16/009-99_FY16.pdf) 
g. NAVSEA S0400-AD-URM-010/TUM, Tagout User’s Manual. 
h. NAVSEA S9074-AQ-GIB-010/248, Requirements for Welding and Brazing. 
i. NAVSEA S9074-AR-GIB-010/278, Requirements for Fabrication, Welding, and Inspection. 
j. NAVSEA T9074-AS-GIB-010/271, Requirements for Non-Destructive Testing. 
k. MIL-STD-1622B, Cleaning of Shipboard Compressed Air Systems. 
l. NAVSEAINST 4350.2D, Contract Work Onboard Nuclear Powered Ships 

(http://www.navsea navy mil/Resources/Instructions.aspx) 
m. NAVSEA S9074-AD-GIB-010/1688, Requirements for Fabrication, Welding, and Inspection of 

Submarine Structure. 
n. NAVSEA 0948-LP-045-7010, Volume I, Revision 3, Material Control Standard (Non-Nuclear) 
o. NAVSEA Instruction 5100.3D; Mercury, Mercury Compounds, and Components Containing 

Mercury or Mercury Compounds, Control of 
p. NAVSEA S9510-AB-ATM-010 / U, Volume 1-Nuclear Powered Submarine Atmosphere Control 

Manual 

 

4.  REQUIREMENTS: 

 
4.1   In support of Submarine Alteration Installations, the contractor shall review all referenced and 

government furnished information in order to gain a complete understanding of the scope of the 
installations and hardware requirements. 
4.1.1 Experience with modernization of submarine nuclear propulsion interface systems (non-

nuclear) in propulsion spaces given the “unique considerations for technical and quality 
control, ship safety, radiological controls, occupational health and safety, and information 
security.” See Ref (l). 

4.1.2 Experience with the modernization of SSTG Lube Oil and Propulsion Lube Oil (non-reactor 
plant systems and equipment) as well as propulsion reduction gear (non-reactor plant item) on 
nuclear powered ships.  Failure to follow procedures specifically approved for the change, 
repair or maintenance of a nuclear plant could adversely affect reactor safety. 

 
4.2 The contractor shall prepare detailed installation schedule (POA&M) based on the ship's availability 

schedule/s. The contractor will update this POA&M as schedules change, workflow problems occur, or 
other conditions warrant. The details of this POA&M will be coordinated with the NSWCPD technical 
representative, and other activities as necessary to ensure that proper support is available and delays 
are minimized.   
4.2.1 “Contracted  planners and engineers must possess the necessary training and skills to issue 

process control procedures meeting Navy technical requirements” per paragraph 5.(c).5 of  ref 
(l).  The contractor’s Planner and Estimator shall have prior experience in planning and 
developing detailed work packages for systems within nuclear propulsion spaces. 

 
4.3 The contractor shall order, stage, and store all contractor furnished material as required 
 
4.4 Utilizing Government Furnished Information (GFI) and Government Furnished Material (GFM) lists, 

the contractor shall develop a material list detailing material required to complete each installation. 
GFI and GFM are identified in paragraphs 5.1 and 5.3 respectively.  This material status report 
detailing order status, long lead-time material list and estimated delivery dates will be updated weekly 
until completion.   

 
4.5 The contractor shall provide temporary storage for all Government Furnished Material (GFM) 

required.  The contractor shall also provide for the transportation of GFM to the ship as required.  The 
contractor shall maintain identity of all items of material associated with the ship using DD form 
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1149’s. The contractor shall maintain and update a database detailing status of material. GFM is 
identified in paragraph 5.3.   

 
 
4.6 The contractor shall provide the necessary facilities, equipment, tools and trained trade personnel to 

accomplish the installation of the identified Submarine alterations.  In accomplishing this work, the 
contractor shall: 

 
4.6.1 Maintain a daily work schedule and coordinate all work with NSWCPD representatives. 
4.6.2 Ensure work scheduled and accomplished meets requirements of POA&M discussed in 

paragraph 4.2. All discrepancies will be coordinated/discussed with NSWCPD on-site 
representative. 

4.6.3 Obtain, stage and ship to work site all contractor furnished incidental material necessary for 
each stage of the installation. 

4.6.4 Ensure all trade personnel meet applicable NAVSEA technical skill requirements as well as 
the qualification requirements of the contract. Data Item A005 

4.6.5 Ensure compliance with all applicable Occupational Safety and Health Administration 
(OSHA) and Navy safety regulations, including radiological control and ship’s safety 
requirements. 

4.6.6 Conform to shipboard routine with regard to cleanliness, personnel conduct, and ship's 
security and integrity. 

4.6.7 Provide all CDRL’s as identified in Section 9 Data Deliverables. 
 

4.7 Submit the following reports upon completion of the installation and hardware: 
4.7.1 Installation Completion Report and Certificate of Compliance within five (5) working days 

after completion of each installation aboard ship.  This report will include the following as 
applicable: pre- and post-installation test results, updates and/or changes to hardware 
requirements and recommendations.   

 

5. GOVERNMENT FURNISHED INFORMATION/EQUIPMENT/MATERIAL: 
 

5.1 GOVERNMENT FURNISHED INFORMATION (GFI): All applicable installation drawings and 
documentation will either be available on ATIS or provided by NSWCPD for each applicable task. The 
following NAVSEA drawings are applicable for this installation: 

 
 5.1.1        NAVSEA DWG 
 5.1.2        NAVSEA DWG 
 5.1.3        NAVSEA DWG 
 5.1.4        NAVSEA DWG 
 5.1.5        NAVSEA DWG 
 5.1.6        NAVSEA DWG 
 5.1.7        NAVSEA DWG 

     

5.2 GOVERNMENT FURNISHED EQUIPMENT (GFE): All GFE required to support this task order will be 
provided to the contractor at the start of the applicable task.  

  
a. No GFE is required 

  
5.3 GOVERNMENT FURNISHED MATERIAL (GFM): NSWCPD will provide a list of required all GFM.  

The alteration drawing packages identify all material as either GFM or IAF. NSWCPD will identify all 
required CFM to the contractor for procurement.  GFM is identified as: 

  
 5.3.1 ELIMINATOR, MIST, FILTER MODULE (NSN 4330-01-563-6607),  QTY 8, for the two SSTG 

Mist Eliminator installations will be provided as GFM.  Value = Each.   (Mist Eliminators for 
the PLO installations are CFM). 

(b) (4)

(b) (2)
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6.  CONTRACTOR FURNISHED EQUIPMENT/MATERIAL/TRANSPORTATION:  

 

6.1 CONTRACTOR FURNISHED EQUIPMENT (CFE): All CFE required to support this task order is the 
responsibility of the contractor to provide. This includes but not limited to all personnel safety equipment 
and welding equipment. 

 
6.2 CONTRACTOR FURNISHED MATERIAL (CFM): The contractor shall provide all required CFM 

identified in installation drawings and documentation, as well as all consumable material as required to 
complete the Alterations listed in paragraph 3 as well as appropriate tooling and qualified personnel. 

 
6.3 CONTRACTOR FURNISHED TRANSPORTATION (CFT): None Required 

 

7.  TRAVEL:  Travel is authorized for this task order and anticipated in the following locations: 

  

7.1 Travel Destinations 
 

a. Norfolk, VA to Kings Bay, GA  (7 Trips) 
b. Norfolk, VA to Philadelphia, PA  (2 Trips) 
 

      
8.  SECURITY:  The highest level of security required for this contract is CONFIDENTIAL.  Although the 

actual work being performed does not require a SECRET clearance, all personnel working onboard 
submarines must meet the security requirements identified in ref (l) in order to access those submarines. 

 
81.      Materials required to support this effort are  For Official Use Only (FOUO), Unclassified NNPI and 

Personally Identifiable Information (PII) generated and/or provided under this contract shall be safeguarded 
and marked as specified in DoD 5400.7-R Chapters 3 and 4. Please note that no work will be performed on 
NNPI systems.   Unclassified NNPI Security provisions are in accordance with DD 254 attached to the 
resultant task order.  

 
  

9. DATA DELIVERABLES:  

 
9.1 Detailed Installation Milestone Schedule (POA&M) will be submitted within twenty (20) working days 

after contract award. Updates will be submitted weekly to NSWCPD representative tracking progress. 
Format shall track progress agreement/discrepancy with POA&M.  Data Item A003 

 
9.2 Installation Completion Report and Certificate of Compliance will be submitted within five (5) working 

days after completion of each shipboard installation.  Data Item A014 
 
9.3 Monthly financial and technical progress reports will be provided on all tasks with funding and task 

completion percentages.  All identified disconnects between work completion and money spent will be 
addressed.  Data Item A001 

 
9.4 Provide a material status report detailing order status, long lead-time material list and estimated delivery 

dates.  Data Item A011 
 
9.5 The contractor shall provide electronic copies of all required and approved Liaison Action Reports 

(LAR).  Applicable LARs are required ten (10) days after completion of each installation.  Data Item 
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A008 
 
9.6 Provide a copy of the welding procedures required and certification of welders. Data Item A005   
 
9.7 Provide documentation to ensure QA procedures are being followed during the installation.  Data Item 

A004 
 
9.8 Provide documentation to certify that all material meets applicable specifications, standards, and 

drawings, and a technical point of contact for this information.  Data Item A015 
 

9.9 The contractor shall submit an approved LEVEL I Material Control Handling Procedure before 
commencement of any SHIPALT effort containing LEVEL I requirements.   Data Item A006 

 
10. SCHEDULE: The Submarine SHIPALTs will commence immediately upon Delivery Order award and will 

be based on ships availability and schedule.  The SSBN schedule for non-CNO availabilities is classified.  

 

11. OVERTIME: Overtime is authorized for this task order to minimize the impact on ship’s force and maintain 
availability of systems and equipment.  

 

12. CONTRACTING OFFICER’S REPRESENTATIVE (COR)/SUBJECT MATTER EXPERT (SME): 
  

12.1   The COR for this task order will be Mr.  NSWCPD Code  
 

12.2   The SME for this task order will be Mr.  NSWCPD Code  

 

(b) (6) (b) (6)

(b) (6)(b) (6)
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Section E - Inspection and Acceptance 
 
 

 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0003  Destination  Government  Destination  Government  
0003AA  Destination  Government  Destination  Government  
0003AB  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0004AA  Destination  Government  Destination  Government  
0004AB  Destination  Government  Destination  Government  
0005  N/A  N/A  N/A  Government  
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC  
          
0003  N/A  N/A  N/A  N/A  
          
0003AA  POP 18-JAN-2017 TO 

30-MAR-2018  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,  
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0003AB  POP 18-JAN-2017 TO 

30-MAR-2018  
N/A  N/A 

FOB:  Destination  
  

          
0004  N/A  N/A  N/A  N/A  
          
0004AA  POP 18-JAN-2017 TO 

30-MAR-2018  
N/A  N/A 

FOB:  Destination  
  

          
0004AB  POP 18-JAN-2017 TO 

30-MAR-2018  
N/A  NAVAL SURFACE WARFARE CENTER 

PHILA 
 

NSWC PHILADELPHIA DIVISION 
NSLC DETACHMENT 
1601 LANGLEY AVE,
PHILADELPHIA PA 19112-5051 

 
FOB:  Destination  

N64498  

          
0005  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)

(b) (6)
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 97X4930 NH1Q 310 77777 0 050120 2F 000000  
COST CODE: A00003774189  
AMOUNT:   
CIN 130061616000001:
CIN 130061616000002:

(b) (2)
(b) (2)
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Section J - List of Documents, Exhibits and Other Attachments 
 
CDRLS 
The following CDRLs will be uploaded into EDA: 

1) A003 – Integrated Master Schedule (POA&M)

2) A014 – Completed Installation & Test Check Out Reports

3) A001 – Contract Delivery Order Status Report

4) A011 – Inventory Status Report

5) A008 – Red-lined Ship Installatoion Drawings

6) A005 – Personnel Qualifications/Certifications

7) A004 – QA Work Book

8) A0015 – Technical Reports

9) A006 – In-process Control Procedures

10) DD254 Security Classifcation
 
 




